

Date: 30 May 2023

CANCELLATION OF RFP005/2023 - APPOINTMENT OF A CONTRACTOR FOR THE REPAIR OF STRUCTURAL DEFECTS AND REPLACEMENT OF BUILDINGS IN UNSATISFACTORY CONDITION AT KGAUHELO PS ON BEHALF OF FREE STATE DEPARTMENT OF EDUCATION (FSDOE).

Dear Bidder,

Thank you for showing interest in submitting a proposal for the above-mentioned tender. Unfortunately, the DBSA hastaken a decision to cancel the abovementioned tender due to material process irregularity.

Kindly note that the DBSA will be re-advertising this tender. The DBSA apologises for any inconvenience caused. Queries may be directed to Katlego Leshokgoto on katlegoscm@dbsa.org

Please note the following:

- “the scope will change”.

The Development Bank of Southern Africa (DBSA) appreciates your interest in this tender. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely



MOHAMED GANCHI

HEAD: SUPPLY CHAIN MANAGEMENT

DATE: 30/05/23



M Swilling (Board Chairman),
G Magomola (Deputy Board Chairman),
B Mosako* (Chief Executive), K Brown, M Janse van Rensburg,
D Lerutla, MP Matji, B Mudavanhu, B Nqwababa, P Nqeto,
E Rasool, A Sing

*Executive
Bathobile Sowazi (Company Secretary)

1258 Lever Rd,
Headway Hill,
Midrand,
1685

011 313 3911
011 313 3500
www.dbsa.org